CNR Interior Modifications
GENERAL CONST
WORK

BIDTAB

CPA PROJECT # 12183.00

Bid Tabulation Sheet

GENERAL CONST WORK 4116	**BASE BID**	**ALTERNATES**			**Subcont List** Section 411A Provided in Separate Sealed Envelope	**BID SEC.**	**NON COL. Bidding Certif**	**App A,B,C**	**ADDENDUM**		
			NONE						**1**		
New Cal Construction	$252,746				yes	yes	yes	yes	yes		
Kircher Construction	$307,500				yes	yes	yes	yes	yes		
Testa Construction	$262,700				yes	yes	yes	yes	yes		
F.J. Marianacci	$319,000				yes	yes	no	no	yes		
Average	$285,487	#DIV/0!									
Minimum Bid Amount	$252,746	$0									
Difference	$32,741	#DIV/0!									
Range - High to Low	$66,254	$0									

CNR Interior Modifications
MECHANICAL
WORK

BIDTAB

CPA PROJECT # 12183.00

Bid Tabulation Sheet

MECHANICAL 411	**BASE BID**	**ALTERNATES**									**Subcont List** Section 411A Provided in Separate Sealed Envelope	**BID SEC.**	**NON COL. Bidding Certif**	**App A,B,C**	**ADDENDUM**		
		MC-01 High Efficiency Water Heater CPVC venting	**MC-02** High Efficiency Water Heater S.S. venting	**MC-03** Access Door 3rd flr stairwell	**MC-04** Access Door 2nd flr stairwell	**MC-05** Access Door 1st flr stairwell	**MC-06** Propeller Fan Ventilation Atrium	**MC-07** Exhaust Fan on Flue	**MC-08** Work per Dwg MC-08	**MC-09** Split DX system for Atrium					**1**		
M.A. Ferrauilo Plumbing	$82,000	$62,000	$42,000	$5,000	$5,000	$5,000	$2,000	$9,000	$85,000	$30,000	yes	yes	yes	yes	yes		
		Note: All Alternates were additions (add)															
Average	$82,000	$62,000															
Minimum Bid Amount	$82,000	$62,000															
Difference	$0	$0															
Range - High to Low	$0	$0															